सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA643137428588l0Q
Certificate Issued Date	:	29-May-2018 12:21 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA4/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08732152373331780
Purchased by	:	KRIDL BANGALORE
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER B B M P YELAHANKA
Second Party	:	KRIDL BANGALORE
Stamp Duty Paid By	:	KRIDL BANGALORE
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No.02/2018-19

This is agreement entered this day 13-6-2018 between Executive Engineer, BBMP Yelahanka Division (herein after called first party) and Technical Manager, Karnataka Rural Infrastructure Development limited (KRIDL) (herein after called second party)which terms shall mean and include his heirs, successors, and legal representative as the case may be,

2. BBMP Desires to entrust the **Construction of compound wall and other development works to Indira Canteen Kitchen at 9th main Adithanagara in ward no:3**to Commissioner Vide Letter No:ಬೆಂಮಪಾ/ಅಯುಕ್ತರು/ಪಿಆರ್ /38/2017-18, ದಿನಾಂಕ:30-05-2017 Amounting to **Rs.28.40** Lakhs

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

3. The Government of Karnataka in the notification ಆಇ/840/ವೆಚ್ಚ-12/2016 ದಿನಾಂಕ:03-10-20 KTTP Act 4G has exempted.

THIS DEED WITNESS AS FOLLOWS

4. a. KTTP Act 4G exempted shall executed and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP at current 2016-17 PWD of Bangalore Circle and administrative approved by the BBMP and entrusted with 11% **KRIDL charges (including Labour Welfare** Cess) and Applicable GST charges .
   c. Competent authority will accord the Administrative approval and technical Sanction will be accorded by competent authority of BBMP.

SL. No	Name of works	Work Code	Amount (in Lakhs)
1.	**Construction of compound wall and other development works to Indira Canteen Kitchen at 9th main Adithanagara in ward no:3**	**003-18-000072**	**28..40 Lakhs**

5. The work will be completed within 3 **months** from the date of handing over of clear site, release of funds, clearance of estimate, works. Order/ agreement whichever is later.
6. Defect liability period shall be 12 months from the date of completion of work.
7. The mobilization advance shall be adjusted in the final bill.
8. a. if the rates of certain items of works not found in the SR then the same shall be obtained from SR of Minor Irrigation/ National Highway/PRED/KUWS&DB
   b. For item not found in any of the SR data rate shall be prepared and got approved from the competent authority.
9. BBMP shall prepare bills as per execution and Q.C. Reports which shall be obtained from third party i.e., M.s Civil Tech Consultants & Engineers, Bangalore whose payment of 0.35% of the estimated cost shall be paid through the second party (i.eKRIDL) as per agreement norms between BBMP and Contractor
10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work .
11. BBMP shall prepare bill, which be certified by the competent authority of BBMP and shall be sent to account section for payment.
12. Service taxes are to be paid if applicable.
    In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and Contractor the matter shall be referred to the Commissioner, BBMP, Whose decision is final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

Executive Engineer
Yelahanka Division
Yelahanka Zone
Bruhat Bangalore Mahanagara Palike
BANGALORE

Witness:-

1)

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL BBMP, Bangalore

2)